

Executie de lucrari, inclusiv organizare de santier si furnizare de echipamente, in cadrul proiectului "Transformare a imobilului situat pe strada Bocșei nr. 11 din Lugoj în grădiniță"

I.D.: 85843922

Documente participare:

- RASPUNS LA SOLICITARE CLARIFICARE 2 din 02.08.2023.pdf
- 1.pdf
- DOC_ECONOMICA cu valori.pdf
- Fise tehnice.pdf
- F3RETETA_GRADINITA_BOCSEI_PTH.pdf
- 111.REFERAT_GRADINITA_BOCSEI_1e_signed.pdf
- FisaDate_DF1185125.pdf
- 60.INS_SAN_PD_PS2_signed.pdf
- 33.INS_HID_PS_signed.pdf
- 34.INS_HID_PD_IH01_signed.pdf
- 35.INS_HID_PD_IH02_signed.pdf
- 36.RPT06_IH3.pdf
- 37.INS_HID_PD_IH04_signed.pdf
- 38.INS_HID_PD_PS02_signed.pdf
- RPT09_detaliu hidrant exterior.pdf
- RPT09_detaliu rezervor.pdf
- RPT09_Detaliu sapatura canalizare.pdf
- RPT09_profile 1.pdf
- RPT09_profile 2.pdf
- 59.INS_SAN_PS_signed.pdf
- 61.INS_SAN_PD_PS3_signed.pdf
- 62.INS_SAN_PD_IS3_signed.pdf
- 63.INS_SAN_PD_IS1_signed.pdf
- 64.INS_SAN_PD_IS2_signed.pdf
- 65.INS_SAN_PD_IS4_signed.pdf
- 66.INS_SAN_PD_IS5_signed.pdf
- 67.INS_SAN_PD_IS6_signed.pdf
- 99.DOC_ECONOMICA_FARA_VALORI.pdf
- 100.F4.pdf
- 108.RPT01_REFERAT_GRADINITA_BOCSEI_A1.pdf
- 109.REFERAT_GRADINITA_BOCSEI_A4_B2_D_signed.pdf
- 110.REFERAT_GRADINITA_BOCSEI_B1_C_D_E_F_signed.pdf
- 114.Expertiza Tehnica_signed.pdf
- 112.REFERAT_GRADINITA_BOCSEI_Is_signed.pdf
- 18.ARH_PD_A16_signed.pdf
- 113.REFERAT_GRADINITA_BOCSEI_It_signed.pdf
- 115.PAD OCPI_signed.pdf
- 116.PLAN TOPOGRAFIC_signed.pdf
- 117.STUDIU GEO_signed.pdf
- 118.Audit Energetic Lugoj_signed.pdf
- RPT07_Notificare DELGAZ_0214258885_14.06.2023.pdf
- 1.Partē scrisa proiect GAZ - Lugoj str. Bocsei nr. 11.pdf
- 2.Plan situatie proiect GAZ - Lugoj str. Bocsei nr. 11.pdf
- 3.Plan si schema izometrica proiect GAZ - Lugoj str. Bocsei nr. 11.pdf
- 4.Detaliu executie 1 proiect GAZ - Lugoj str. Bocsei nr. 11.pdf
- 5.Detaliu executie 2 proiect GAZ - Lugoj str. Bocsei nr. 11.pdf
- Aviz ISU_signed.pdf
- 95.Adresa-APM-clasare_signed.pdf
- 96.AVIZ_DSP_signed.pdf
- 97.AVIZE DALI_signed.pdf
- 01.ARH_PS_MEMORIU_PT_signed.pdf
- 02.ARH_PS_CS_signed.pdf
- 03.ARH_PD_A01_signed.pdf
- 04.ARH_PD_A02_signed.pdf
- 05.ARH_PD_A03_signed.pdf

- 06.ARH_PD_A04_signed.pdf
- 07.ARH_PD_A05_signed.pdf
- 08.ARH_PD_A06_signed.pdf
- 121.Autorizatie de construire_signed.pdf
- 122.Extras_Plan_Cadastral_18256_signed.pdf
- 146064_Caiet de sarcini_Executie Lucrari.pdf
- 146064_Draft Contract_Executie Lucrari_Gradinita Bocsei.pdf
- 146064_Formulare si modele_executie lucrari.pdf
- 74.LR_PS.pdf
- 75.RPT10_Planse lucrari ruriere.pdf
- RPT10_F3_ACCES_AUTO_PLATFOME_PIE_TONALE.pdf
- 40.INS_ELE_PD_ID2_signed.pdf
- 39.INS_ELE_DETECTIE_INCENDIU_PS_signed.pdf
- 41.INS_ELE_PD_ID1_signed.pdf
- 42.INS_ELE_PD_ID3_signed.pdf
- 43.INS_ELE_PD_ID4_signed.pdf
- 44.INS_ELE_PD_IE1_circuit slabi_signed.pdf
- 45.INS_ELE_PD_IE2_circuit slabi_signed.pdf
- 46.INS_ELE_PS_signed.pdf
- 47.INS_ELE_PD_IE1_signed.pdf
- 48.INS_ELE_PD_IE2_signed.pdf
- 49.INS_ELE_PD_IE3_signed.pdf
- 50.INS_ELE_PD_IE4_signed.pdf
- 68.INS_TER_PS_signed.pdf
- 69.INS_TER_PD_IT_signed.pdf
- 70.INS_TER_PD_IT1_signed.pdf
- 71.INS_TER_PD_IT2_signed.pdf
- 72.INS_TER_PD_IT3_signed.pdf
- 73.IRPT06_IT4.pdf
- 09.ARH_PD_A07_signed.pdf
- 10.ARH_PD_A08_signed.pdf
- 11.RPT10_A09 plan de situatie arhitectura.pdf
- 12.ARH_PD_A10_signed.pdf
- 13.ARH_PD_A11_signed.pdf
- 14.ARH_PD_A12_signed.pdf
- 15.ARH_PD_A13_signed.pdf
- 16.ARH_PD_A14_signed.pdf
- 17.ARH_PD_A15_signed.pdf
- 19.ARH_PD_A17_signed.pdf
- 20.ARH_PD_A18-A25_signed.pdf
- 21.STR_PIESE_SCRISE_signed.pdf
- 22.RPT02_R01.pdf
- 23.RPT02_R02.pdf
- 24.RPT02_R03.pdf
- 25.RPT02_R04.pdf
- 26.RPT02_R05.pdf
- 27.RPT11_R06_SCARA_EVACUARE.pdf
- 28.RPT02_R07.pdf
- 29.RPT02_R09.pdf
- 30.RPT02_R10.pdf
- 31.RPT02_R11.pdf
- RPT02_R08.pdf
- 51.INS_ELE_PD_IE5_signed.pdf
- 52.INS_ELE_PD_IE6_signed.pdf
- 53.INS_ELE_PD_IE7_signed.pdf
- 54.INS_ELE_PD_IE8_signed.pdf
- 55.INS_ELE_PD_IE9_signed.pdf
- RPT03_BREVIAR_ELECTRICE.pdf
- 56.INS_ELE_PD_IE10_signed.pdf
- 57.INS_ELE_PD_IE11_signed.pdf
- 58.INS_ELE_PD_PS1_signed.pdf
- 124.CERTIFICAT_URBANISM_signed.pdf
- RPT08 DTOE.pdf
- RPT08_F3_ORGANIZARE_SANTIER.pdf
- RPT08_Scan_PLAN_ORGANIZARE_SANTIER.pdf
- RPT05_1_PUNCT_DE_VEDERE.pdf
- DUAE_CERERE_231712.xml

Data publicarii	17.07.23	Coduri CPV	45000000-7 09331000-8 31121000-0 39715200-9 42511110-5 45111291-4 45113000-2 45255400-3
-----------------	----------	------------	--

Termenul limita pentru depunere:	14.08.23	Pretul estimativ:	2.268.651,74 RON - 2.268.651,74 RON
----------------------------------	----------	-------------------	-------------------------------------

Descriere: Obiectivul general al proiectului consta in lucrari de constructii si instalatii inclusiv organizarea de santier, amenajare teren si asigurare de utilaje si echipamente pentru transformare a imobilului situat pe strada Bocsei nr. 11 din Lugoj in gradinita.
