

Lucrari aferente proiect "Imbunatatirea eficientei energetice in sectorul rezidential prin reabilitarea termica a blocurilor de locuinte situate pe strazile: Str. Kiriac nr.2, 2A, Intrarea Sepia nr.10, Str. Maresal Alexandru Averescu nr.70, Intrarea Cerceilor nr.2, bl.D65, Aleea Martir Nagy Eugen nr.16, Str. Alexandru Odobescu nr.79, Aleea Azurului nr.7" Cod SMIS 2014+: 121401 (6 LOTURI)

I.D.: 62329340

Documente participare:

- LOT 3 - 17 PLANSE 1-15 D. KIRIAC 2-signed.pdf
- LOT 2 - 16 DTOE PLANSA SEPIA 10-signed.pdf
- LOT 3 - 18 PLANSE 16-29 D. KIRIAC 2-signed.pdf
- LOT 3 - 19 PLANSE 30-36 D. KIRIAC 2-signed.pdf
- LOT 3 - 20 PLANSA A23 S1 REFSCUTS D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 21 PLANSA A24 S2 REFACUTA D. KIRIAC 2 2A-signed.pdf
- LOT 3-Caiet de sarcini-signed.pdf
- LOT 3-Mod de prez.prop.financ-signed.pdf
- LOT 3-Mod de prez.prop.tehn-signed.pdf
- LOT 3-Model contract-signed.pdf
- LOT 5 - 15 DTOE PARTE SCRISA CERCEILOR 2-signed.pdf
- LOT 5 - 16 DTOE PLANSA CERCEILOR 2-signed.pdf
- LOT 5 - 17 planse 1-14 cerceilor 2-signed.pdf
- LOT 5 - 18 planse 15-25 cerceilor 2-signed.pdf
- LOT 5 - 19 planse 25-34 cerceilor 2-signed.pdf
- LOT 5 - 20 PLANSA A35 INT. CERCEILOR NR. 2-signed.pdf
- LOT 5 -Caiet de sarcini-signed.pdf
- LOT 5 -Model contract-signed.pdf
- LOT 5-Mod de prez.prop.financ-signed.pdf
- LOT 5-Mod de prez.prop.tehn-signed.pdf
- LOT 4 - 1 ACORD ISC AZURULUI 7-signed.pdf
- LOT 4 - 2 ANEXA EXPLICITARA NORME AL. AZURULUI 7-signed.pdf
- LOT 4 - 3 AUTORIZATIE DE CONSTRUIRE AZURULUI 7-signed.pdf
- LOT 4 - 4 AVIZE DELGAZ MEDIU DESEURI - AL. AZURULUI 7-signed.pdf
- LOT 4 - 5 CAIET DE SARCINI AL. AZURULUI 7-signed.pdf
- LOT 4 - 6 CU NOU AL. AZURULUI 7-signed.pdf
- LOT 4 - 7 FORMULARE F1-C9 ALEEA AZURULUI 7-signed.pdf
- LOT 6 - 2 ANEXA EXPLICITARA NORME AL. AVERESCU 70-signed.pdf
- LOT 4 - 20 PLANSA A23 S1 REFACUTA AZURULUI 7-signed.pdf
- LOT 4 - 21 PLANSA A24 S2 REFACUTA AZURULUI 7-signed.pdf
- LOT 4 - Caiet de sarcini-signed.pdf
- LOT 4- Model contract-signed.pdf
- LOT 4-Mod de prez.prop.financ-signed.pdf
- LOT 4-Mod de prez.prop.tehn-signed.pdf
- LOT 1 - 4 AVIZE DELGAZ MEDIU DESEURI - MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 5 CU NOU MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 6 FORMULARE F1-C9 MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 7 MEMORIU DE REZISTENTA MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 8 MEMORIU TEHNIC DE ARHITECTURA MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 9 MEMORIU TEHNIC GENERAL MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 10 PLAN SSM MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 11 PROGRAM DE CONTROL MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 12 REFERATE SPEC. MRT. NAGY EYGEN NR. 16-signed.pdf
- LOT 1 - 13 GRAFIC DE EXECUTIE MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 14 DTOE PARTE SCRISA MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 15 DTOE PLANSA MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 16 PLANSE 01-16 MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 17 PLANSE 17-25 MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 18 PLANSE 25-35 MRT. NAGY EUGEN 16-signed.pdf

- LOT 1 - 19 CAIET DE SARCINI MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 20 PLANSA A23 S1 REFACUTA MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 21 PLANSA A24 S2 REFACUTA MRT. NAGY EUGEN 16-signed.pdf
- LOT 2 - 1 ACORD ISC SEPIA 10-signed.pdf
- LOT 2 - 2 ANEXA EXPLICITARA NORME SEPIA 10-signed.pdf
- LOT 2 - 3 AUTORIZATIE DE CONSTRUIRE SEPIA 10-signed.pdf
- LOT 2 - 11 MEMORIU TEHNIC GENERAL SEPIA 10-signed.pdf
- LOT 2 - 12 PLAN SSM SEPIA 10-signed.pdf
- LOT 2 - 13 PROGRAM DE CONTROL SEPIA 10-signed.pdf
- LOT 2 - 14 REFERATE SPEC. SEPIA NR. 10-signed.pdf
- LOT 2 - 15 DTOE PARTE SCRISA SEPIA 10-signed.pdf
- LOT 2 - 16 DTOE PLANSA SEPIA 10-signed-1.pdf
- LOT 2 - 17 planse 1-14 sepia 10-signed.pdf
- LOT 3 - 8 GRAFIC DE EXECUTIE DUMITRU KIRIAC 2 2A-signed.pdf
- LOT 3 - 9 MEMORIU DE REZISTENTA D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 10 MEMORIU TEHNIC ARHITECTURA D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 11 MEMORIU TEHNIC GENERAL D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 12 PLAN SSM D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 13 PROGRAM DE CONTROL D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 14 REFERATE SPEC. D. KIRIAC 2 2A-signed.pdf
- LOT 6 - 1 ACORD ISC AVERESCU 70-signed.pdf
- LOT 6 - 3 AUTORIZATIE DE CONSTRUIRE AVERESCU 70-signed.pdf
- LOT 6 - 4 AVIZE DELGAZ MEDIU DESEURI - M-SAL AVERESCU 70-signed.pdf
- LOT 6 - 5 CAIET DE SARCINI AL. AVERESCU 70-signed.pdf
- LOT 6 - 6 CU NOU AVERESCU 70-signed.pdf
- LOT 6 - 7 FORMULARE F1-C9 AL. AVERESCU 70-signed.pdf
- LOT 6 - 8 PROGRAM DE CONTROL AL. AVERESCU 70-signed.pdf
- LOT 6 - 9 REFERATE SPEC. AVERESCU 70-signed.pdf
- LOT 6 - 10 GRAFIC DE EXECUTIE AVERESCU 70-signed.pdf
- LOT 2 - 4 AVIZE DELGAZ MEDIU DESEURI-signed.pdf
- LOT 2 - 5 CAIET DE SARCINI SEPIA 10-signed.pdf
- LOT 2 - 6 CU NOU SEPIA 10-signed.pdf
- LOT 2 - 7 FORMULARE F1-C9 INTRAREA SEPIA 10-signed.pdf
- LOT 2 - 8 GRAFIC DE EXECUTIE SEPIA 10-signed.pdf
- LOT 2 - 9 MEMORIU DE REZISTENTA SEPIA 10-signed.pdf
- LOT 2 - 10 MEMORIU TEHNIC ARHITECTURA SEPIA 10-signed.pdf
- LOT 4 - 15 DTOE PARTE SCRISA AZURULUI 7-signed.pdf
- LOT 4 - 16 DTOE PLANSA AZURULUI 7-signed.pdf
- LOT 4 - 17 planse 1-14 azurului 7-signed.pdf
- LOT 4 - 18 planse 15-25 azurului 7-signed.pdf
- LOT 4 - 19 planse 26-35 azurului 7-signed.pdf
- LOT 5 - 8 MEMORIU DE REZISTENTA CERCEILOR 2-signed.pdf
- LOT 5 - 9 MEMORIU TEHNIC ARHITECTURA CERCEILOR 2-signed.pdf
- LOT 5 - 10 MEMORIU TEHNIC GENERAL CERCEILOR 2-signed.pdf
- LOT 5 - 11 PLAN SSM CERCEILOR 2-signed.pdf
- LOT 5 - 12 PROGRAM DE CONTROL CERCEILOR 2-signed.pdf
- LOT 5 - 13 REFERATE SPEC. CERCEILOR 2-signed.pdf
- LOT 5 - 14 GRAFIC DE EXECUTIE CERCEILOR 2-signed.pdf
- LOT 3 - 2 ANEXA EXPLICITARA NORME D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 1 ACORD ISC D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 3 AUTORIZATIE DE CONSTRUIRE D KIRIAC 2 2A-signed.pdf
- LOT 3 - 4 AVIZE DELGAZ MEDIU DESEURI - DUMITRU KIRIAC NR. 2 2A-signed.pdf
- LOT 3 - 5 CAIET DE SARCINI D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 6 CU NOU D. KIRIAC 2 2A-signed.pdf
- LOT 3 - 7 FORMULARE F1-C9 DUMITRU KIRIAC 2 2A-signed.pdf
- Formulare .docx
- LOT 1 - 1 ACORD ISC MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 2 ANEXA EXPLICITARA NORME MRT. NAGY EUGEN 16-signed.pdf
- LOT 1 - 3 AUTORIZATIE DE CONSTRUIRE MRT. NAGY EUGEN 16-signed.pdf
- LOT 6 - 19 planse 11-15 averescu 70-signed.pdf
- LOT 6 - 20 planse 16-21 averescu 70-signed.pdf
- LOT 6 - 21 planse 22-27 averescu 70-signed.pdf
- LOT 6 - 22 planse 28-34 averescu 70-signed.pdf
- LOT 6 - 23 planse 35-41 averescu 70-signed.pdf
- LOT 6 - 24 PLANSA A26 S1 REFACUTA AVERESCU 70-signed.pdf
- LOT 6 - 25 PLANSA A26 S2 REFACUTA AVERESCU 70-signed.pdf
- LOT 6 -Caiet de sarcini-signed.pdf
- LOT 6 -Model contract-signed.pdf
- LOT 6-Mod de prez.prop.financ-signed.pdf
- LOT 6-Mod de prez.prop.tehn-signed.pdf

- NOTA CHEPENG SMIS 121401 PROIECT 178 DIN 2017-signed.pdf
- LOT 5 - 1 ACORD ISC CERCEILOR 2-signed.pdf
- LOT 5 - 2 ANEXA EXPLICITARA NORME CERCEILOR 2-signed.pdf
- LOT 5 - 3 AUTORIZATIE DE CONSTRUIRE CERCEILOR 2-signed.pdf
- LOT 5 - 4 AVIZE DELGAZ MEDIU DESEURI - INT. CERCEILOR 2-signed.pdf
- LOT 5 - 5 CAIET DE SARCINI INT. CERCEILOR 2-signed.pdf
- LOT 5 - 6 CU NOU CERCEILOR 2-signed.pdf
- LOT 5 - 7 FORMULARE F1-C9 INTRAREA CERCEILOR 2-signed.pdf
- LOT 6 - 11 MEMORIU DE REZISTENTA AL. AVERESCU 70-signed.pdf
- LOT 6 - 12 MEMORIU TEHNIC ARHITECTURA AVERESCU 70-signed.pdf
- LOT 6 - 13 MEMORIU TEHNIC GENERAL AVERESCU 70-signed.pdf
- LOT 6 - 14 PLAN SSM AVERESCU 70-signed.pdf
- LOT 6 - 15 DTOE PARTE SCRISA AVERESCU 70-signed.pdf
- LOT 6 - 16 DTOE PLANSA AVERESCU 70-signed.pdf
- LOT 6 - 17 planse 1-5 averescu 70-signed.pdf
- LOT 6 - 18 planse 6-10 averescu 70-signed.pdf
- LOT 2 - 18 planse 15-26 sepia 10-signed.pdf
- LOT 2 - 19 planse 27-32 sepia 10-signed.pdf
- LOT 2 - 20 planse 33-37 sepia 10-signed.pdf
- LOT 2 - 21 PLANSA A24 S1 REFACUTA SEPIA 10-signed.pdf
- LOT 2 - 22 PLANSA A25 S2 REFACUTA SEPIA 10-signed.pdf
- LOT 2 - Model contract-signed.pdf
- LOT 2 -Caiet de sarcini-signed.pdf
- LOT 2-Mod de prez.prop.financ-signed.pdf
- LOT 2-Mod de prez.prop.tehn-signed.pdf
- LOT 4 - 8 PROGRAM DE CONTRL AL. AZURULUI 7-signed.pdf
- LOT 4 - 9 REFERATE SPEC. AL. AZURULUI 7-signed.pdf
- LOT 4 - 10 MEMORIU DE REZISTENTA AL. AZURULUI 7-signed.pdf
- LOT 4 - 11 MEMORIU TEHNIC ARHITECTURA AZURULUI 7-signed.pdf
- LOT 4 - 12 MEMORIU TEHNIC GENERAL AZURULUI 7-signed.pdf
- LOT 4 - 13 PLAN SSM AZURULUI 7-signed.pdf
- LOT 1- Caiet de sarcini-signed.pdf
- LOT 4 - 14 GRAFIC DE EXECUTIE Azurului 7-signed.pdf
- LOT 1- Model contract-signed.pdf
- FisaDate_DF1128537.pdf
- LOT 1-Mod de prez.prop.financ-signed.pdf
- LOT 1-Mod de prez.prop.tehn-signed.pdf
- LOT 3 - 15 DTOE PARTE SCRISA D. KIRIAC 2 2A-signed.pdf
- DUAE_CERERE_145407.xml

Data publicarii	26.10.21	Coduri CPV	45000000-7
-----------------	----------	------------	------------

Termenul limita pentru depunere:	22.11.21	Pretul estimativ:	4.327.061,45 RON - 4.327.061,45 RON
----------------------------------	----------	-------------------	-------------------------------------

Descriere: Executia lucrarilor aferente proiectului "Imbunatatirea eficientei energetice in sectorul rezidential prin reabilitarea termica a blocurilor de locuinte situate pe strazile: Str. Kiriac nr.2, 2A, Intrarea Sepia nr.10, Str. Maresal Alexandru Averescu nr.70, Intrarea Cerceilor nr.2, bl.D65, Aleea Martir Nagy Eugen nr.16, Str. Alexandru Odobescu nr.79, Aleea Azurului nr.7" Cod SMIS 2014+: 121401, pe 6 loturi in conformitate cu cerintele din cadrul documentatiei de atribuire. Autoritatea contractanta va raspunde in mod clar si complet tuturor solicitarilor de clarificare /informatii suplimentare, in cea de-a 7-a zi înainte de termenul limita stabilit pentru depunerea ofertelor, in conditiile in care solicitarile se vor adresa cu cel putin 14 zile înainte de termenul limita stabilit pentru depunerea ofertelor. Clarificarile depuse dupa acest termen nu vor mai fi luate in considerare.
