

REABILITARE S.T.P.F. DOLJ - PAVILION C1 SI C3

I.D.: 104032730

Documente participare:

- Formulare proiectare si executie STPF Dolj.doc
- Ref Af-signed.pdf
- Studiu geotehnic-signed.pdf
- Rb2-signed.pdf
- A00-signed.pdf
- A01-signed.pdf
- A1.1-signed.pdf
- A1.2-signed.pdf
- A1.3-signed.pdf
- A1.4-signed.pdf
- A1.5-signed.pdf
- A1.6-signed.pdf
- A1.7-signed.pdf
- A1.8-signed.pdf
- Rb1-signed.pdf
- Rb3-signed.pdf
- Rb4-signed.pdf
- Rb5-signed.pdf
- Rb6-signed.pdf
- Rb7-signed.pdf
- Rb8-signed.pdf
- Rb9-signed.pdf
- Rb10-signed.pdf
- PS DALI Calafat complet-signed.pdf
- Ridicare topo vizata OCPI-signed.pdf
- AUDIT-INDICATORI-signed.pdf
- AUDIT-signed.pdf
- Raport audit C1-signed.pdf
- Raport audit C3-signed.pdf
- A1.1-signed-1.pdf
- A1.2-signed-1.pdf
- A1.3-signed-1.pdf
- A1.5-signed-1.pdf
- A1.6-signed-1.pdf
- A1.7-signed-1.pdf
- A1.8-signed-1.pdf
- Caiet de sarcini STPF Dolj semnat.pdf
- 3 CU 187 din 05.10 IGPF semnat.pdf
- Contract - model - STPF DOLJ semnat.pdf
- Declaratie persoane functii de decizie STPF Dolj.pdf
- A2.20-signed.pdf
- A3.1-signed.pdf
- A3.2-signed.pdf
- A1.9-signed.pdf
- A1.10-signed.pdf
- A1.11-signed.pdf
- A1.12-signed.pdf
- ET01-signed.pdf
- ET02-signed.pdf
- ET03-signed.pdf
- ET04-signed.pdf
- ET05-signed.pdf
- ET06-signed.pdf
- ET07-signed.pdf
- ET08-signed.pdf
- ET09-signed.pdf
- EXPERTIZA TEHNICA-C1-signed.pdf
- A2.1-signed.pdf

- A2.2-signed.pdf
- A2.3-signed.pdf
- A2.4-signed.pdf
- A2.6-signed.pdf
- A2.7-signed.pdf
- A2.8-signed.pdf
- A2.9-signed.pdf
- A2.10-signed.pdf
- A2.11-signed.pdf
- FisaDate_DF1228761.pdf
- ET01-signed-1.pdf
- ET02-signed-1.pdf
- ET03-signed-1.pdf
- ET04-signed-1.pdf
- ET05-signed-1.pdf
- ET06-signed-1.pdf
- ET07-signed-1.pdf
- ET08-signed-1.pdf
- ET09-signed-1.pdf
- ET10-signed.pdf
- EXPERTIZA TEHNICA-C3-signed.pdf
- E1-C1-signed.pdf
- E1-C3-signed.pdf
- S1-C1-signed.pdf
- S1-C3-signed.pdf
- A1.9-signed-1.pdf
- A1.10-signed-1.pdf
- A1.11-signed-1.pdf
- A1.12-signed-1.pdf
- A1.13-signed.pdf
- A1.14-signed.pdf
- A1.15-signed.pdf
- A1.16-signed.pdf
- A1.17-signed.pdf
- A1.18-signed.pdf
- A1.19-signed.pdf
- A1.20-signed.pdf
- A1.21-signed.pdf
- A1.22-signed.pdf
- A1.23-signed.pdf
- A1.24-signed.pdf
- A02-signed.pdf
- A2.1-signed-1.pdf
- A2.2-signed-1.pdf
- A2.3-signed-1.pdf
- A2.4-signed-1.pdf
- A2.5-signed.pdf
- A2.6-signed-1.pdf
- A2.7-signed-1.pdf
- T1-C3-signed.pdf
- S2-C1-signed.pdf
- T1-signed.pdf
- T2-C3-signed.pdf
- T2-signed.pdf
- T3-C3-signed.pdf
- T3-signed.pdf
- Referat A-signed.pdf
- Referat B D E F-signed.pdf
- Referat Cc Ci-signed.pdf
- Referat Ie-signed.pdf
- Referat Is-signed.pdf
- Referat It-signed.pdf
- 1 Extras de Carte Funciara semnat.pdf
- 2 Plan de delimitare si amplasament semnare.pdf
- A2.8-signed-1.pdf
- A2.9-signed-1.pdf
- A2.10-signed-1.pdf
- A2.11-signed-1.pdf
- A2.12-signed.pdf
- A2.13-signed.pdf

- A2.14-signed.pdf
 - A2.15-signed.pdf
 - A2.16-signed.pdf
 - A2.17-signed.pdf
 - A2.18-signed.pdf
 - A2.19-signed.pdf
 - T4-C3-signed.pdf
 - T4-signed.pdf
 - T5-signed.pdf
 - T5-C3-signed.pdf
 - T6-C3-signed.pdf
 - T7-C3-signed.pdf
 - T8-signed.pdf
 - DUAЕ_CERERE_304491.xml
-

Data publicarii	14.10.24	Coduri CPV	45216110-8
-----------------	----------	------------	------------

Termenul limita pentru depunere:	04.11.24	Pretul estimativ:	13.298.883,53 RON - 13.298.883,53 RON
----------------------------------	----------	-------------------	---------------------------------------

Descriere: Obiectul contractului îl constituie proiectarea și execuția lucrărilor, pentru obiectivul de investiții "Reabilitare S.T.P.F. Dolj - Pavilion C1 și C3" în baza Documentației pentru Autorizarea Lucrărilor de Intervenție existente și în conformitate cu cerințele Caietului de Sarcini
